

CITY OF CUYAHOGA FALLS, OHIO

December 15, 2021

**ADDENDUM NO. 1**

To the Drawings and Specifications For

***CUYAHOGA RIVER BANK STABILIZATION***

TO ALL BIDDERS:

This Addendum supplements and amends the original Plans and Specifications and shall be taken into account in preparing proposals and shall become a part of the contract documents as follows:

- The sign-in sheet from the pre-bid meeting is attached.
- The Notice to Proceed for this project will be issued soon after the contract is fully executed. However, no work can begin until a pre-construction meeting is held, and no work below the ordinary high water mark can begin until the Nationwide Permit is issued from the Army Corps of Engineers
- Contractor shall provide the Completion Date on **Page 3.11\***
- Contractor may consider alternate access to the site; however, prior approval from the the City is required
- **Replace** Items Page 4.1.1\* with **Page 4.1.1\* (revised 12/15/2021)**
- Bid Item 24 is to be calculated as 10% of the sum of Bid Items 1-23 (unofficial subtotal)
- Allowable materials for the proposed 3' x 3' x 6' natural stone shall include limestone and sandstone
- The Engineer's estimate for this project is \$364,000.00

**END OF ADDENDUM #1**

BASE BID CUYAHOGA RIVER BANK STABILIZATION

ITEM NO.	SPEC. REF.	ITEM DESCRIPTION	UNIT MEASURE	ESTIMATED QUANTITY	UNIT COST LABOR	UNIT COST MATERIAL	TOTAL UNIT COST	TOTAL COST	TOTAL AMOUNT WRITTEN OR TYPED WORDS
1		CLEARING AND GRUBBING	LS	1					
2		EXCAVATION	CY	433					
3		EMBANKMENT (COMPACTED GRANULAR FILL)	CY	34					
4		ROCK BANK STABILIZATION	CY	630					
5		ROCK TRENCH KEY	CY	20					
6		WATER DIVERSION PLAN	LS	1					
7		TOE ROCK TRENCH - NOT INCLUDING ROCK EXCAVATION	CY	231					
8		CONDUIT REPAIR	LS	1					
9		TOPSOIL	CY	19					
10		SEEDING AND MULCHING (ODOT CLASS 3B)	SY	400					
11		EROSION CONTROL MAT (ODOT TYPES C)	SY	95					
12		EROSION CONTROL MAT (ODOT TYPES F)	SY	305					
13		STORMWATER POLLUTION PREVENTION PLAN	LS	1					
14		EROSION AND SEDIMENT CONTROL MANAGEMENT AND IMPLEMENTATION	LS	1					
15		LIVE STAKES, COMPLETE	EACH	190					
16		SITE ACCESS AND HAUL ROAD (EXCAVATION AND SITE RESTORATION)	LS	1					
17		MAINTENANCE OF TRAFFIC	LS	1					
18		CONSTRUCTION STAKES AND SURVEYING	LS	1					
19		MOBILIZATION	LS	1					
20		MISC.: PRE-CONSTRUCTION VIDEO TAPING	LS	1					
21		AS-BUILT DRAWINGS	LS	1					
22		TOE ROCK TRENCH - BEDROCK ALLOWANCE	LS	1				\$ 30,000.00	THIRTY THOUSAND DOLLARS
23		PAVEMENT RESTORATION ALLOWANCE	LS	1				\$ 14,500.00	FOURTEEN THOUSAND FIVE HUNDRED DOLLARS
<b>UNOFFICIAL SUBTOTAL</b>									\$
24		10% GENERAL CONTINGENT ALLOWANCE	LS	1					\$
<b>UNOFFICIAL TOTAL</b>									\$

PRE-BID MEETING

CUYAHOGA RIVER  
BANK STABILIZATION

December 13, 2021

(please print)

<u>NAME</u>	<u>COMPANY</u>	<u>PHONE NO.</u>	<u>E-MAIL</u>
Tony V. Demasi	City of Cuy Falls	330-971-8880	DemasiTV@cityofCF.com
John Brady	Mack Haynes Const.	440-865-8315	john@mackhaynesconstruction.com
Cole Cuello	River Reach Construction	330-634-3203	cmguello@RiverReachConstruction.com
Matt Lascola	GPD Group	330-572-2121	mlascola@gpdgroup.com
Michael Wright	Lock Hart	330-745-6520	Jake@lockhartcompanies.com
Cody Manning	Jagger	419-236-7534	Jagger.construction@yahoo.com
Jeremy Gray	Kenmore Const	330-762-9373	JGRAY@KENMORECOMPANIES.COM
Brian Zemanek	City of CF	330 971 8176	Zemanek@cityofcf.com

# **Acknowledgement of Receipt of Addendum No. 1**

## ***CUYAHOGA RIVER BANK STABILIZATION***

**PLEASE REPLY IMMEDIATELY via e-mail @ [engineering@cityofcf.com](mailto:engineering@cityofcf.com), to acknowledge receipt of this addendum.**

**Sign and print your name below on this acknowledgement sheet.**

Addendum No. 1 received by:

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Print Name

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Contact E-mail